STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 01/ 03/ 07 I N NAPA COUNTY AT VARI OUS LOCATI ONS 01/ 05/ 07
CONTRACT NUVBER 04- 0A8904 CONTRACT CODE ' E °
LOCATI ON 04- NAP- 12- 0. 0/ 0. 2 36 CONTRACT | TEMS
04- NAP- 29- 0. 0/ 3. 0
04- NAP-121-0. 0/ 1. 3
RECONSTRUCT METAL BEAM GUARD RAI L FEDERAL AlD ACST- PO55- (048) E
P- PO55- ( 048) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPCSALS | SSUED 8 FUND TOTAL  HA21 3, 090, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BIDDERS 4  ENG NEERS EST 2,670, 000. 00 AMOUNT UNDER 970, 615. 00 PERCENT UNDER EST 36. 35
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 1,699,385.00 2 CENTRAL FENCE CO 916 424-5692
00281556
148 OTTO Cl RCLE FAX 916 421-6031
SACRAMENTO CA 95822
2 2,387,150.00 3 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVILLE RD FAX 925 373- 1890
LI VERVORE CA 94550
3 2,611,616.01 1 APEX FENCE CO I NC 530 365-3316
00269127
P O BOX 545 FAX 530 365-5478
ANDERSON CA 96007
4 2,995,599.00 4 CORAL CONSTRUCTI ON' COVPANY 503 682- 2252

P O BOX 347
W LSONVI LLE OR 97070

00332441
FAX 503 682-0110



04- 0A8904 Bl D245

04- NAP-12-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C CURBS I NC I TEMS 15 THRU 17 (PARTI AL)
8940 SHELDON ROAD
ELK GROVE CA 95624

GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1, 5 AND 14 (PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

STATEW DE SAFETY AND SI GNS | TEM 4 ( PARTI AL)
130 GROBI C COURT
FAI RFI ELD CA 94533



04- 0A8904 Bl D245
04- NAP-12-0 SUMMARY OF NI NG BI DDERS PAGE 3
01/ 03/ 07 01/ 05/ 07
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS INC ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
ELK GROVE CA 95624
K R C SAFETY COVPANY | NC PORTABLE CHANGEABLE MESSAGE SI GNS
VI SALI A CA 93291
K R C SAFETY COVPANY | NC TRAFFI C CONTROL, MARKERS AND SI GNS ( PARTI AL)
VI SALI A CA 93291
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS INC ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE ( PARTI AL)

8940 SHELDON ROAD
ELK GROVE CA 95624

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

LEAD COWVPLI ANCE PLAN ( PARTI AL)

PREPARE WATER POLLUTI ON CONTROL PROGRAM ( PARTI AL)

PORTABLE CHANGEABLE MESSACE SI GNS ( PARTI AL)

TRAFFI C CONTROL SYSTEM ( PARTI AL)



04- 0A8904 Bl D245
04- NAP-12-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 03/ 07 01/ 05/ 07

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
K R C SAFETY TRAFFI C CONTROL ( PARTI AL)

VI SALI A CA



04- 0A8904 Bl D245

04- NAP- 12- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 925. 00 925. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 200. 00 3, 200. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 6, 000. 00 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 87, 000. 00 87, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 11, 750. 00 11, 750. 00
6 039744 REMOVE OBJECT MARKER EA 180 4.00 720. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 7,700 23. 00 177, 100. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 890 20. 00 17, 800. 00
9 039745 REPLACE RAI L ELENMENT M 160 35. 00 5, 600. 00
10 152385 RELOCATE MARKER EA 150 8. 00 1, 200. 00
11 152386 RELOCATE ROADSI DE S| G\ ONE POST EA 19 150. 00 2, 850. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 13, 725. 00 13, 725. 00
13 190101 ROADWAY EXCAVATI ON MB 4 1, 500. 00 6, 000. 00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 100. 00 1, 100. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 15 1,125. 00 16, 875. 00
16 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 300 31. 00 9, 300. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 730 27. 00 19, 710. 00
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.9 1, 750. 00 10, 325. 00
19 731502 M NOR CONCRETE (M SCELLANEQUS VB 3 1, 400. 00 4, 200. 00
CONSTRUCTI ON)
20 820118 GUARD RAI LI NG DELI NEATOR EA 1,020 18. 50 18, 870. 00
21 820151 OBJECT MARKER (TYPE L-1) EA 290 40. 00 11, 600. 00
22 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 4, 260 77.00 328, 020. 00
23 832008 METAL BEAM GUARD RAI LI NG ( ELEMENT) EA 43 125. 00 5, 375. 00
24 832061 METAL BEAM GUARD RAI LI NG M 140 96. 00 13, 440. 00
(2.1 M WOOD POST)
25 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 100 105. 00 10, 500. 00
(WOOD POST)
26 039746 THRI E BEAM BARRI ER, DOUBLE ELENMENT M 86 125. 00 10, 750. 00
27 839528 BURI ED POST ANCHOR EA 5 1, 200. 00 6, 000. 00
28 839541 TRANSI TI ON RAI LI NG ( TYPE WB) M 61 3, 600. 00 219, 600. 00
29 839555 END CAP EA 85 100. 00 8, 500. 00
30 839566 TERM NAL SYSTEM ( TYPE CAT) EA 11 5, 050. 00 55, 550. 00
31 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 11 1, 050. 00 11, 550. 00
32 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 48 600. 00 28, 800. 00
33 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 28 3, 400. 00 95, 200. 00
34 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 215 2, 000. 00 430, 000. 00



NO. CODE | TEM DESCRI PTI ON

04- 0A8904
04- NAP-12-0 CONTRACT
01/ 03/ 07
| TEM | TEM
35 839591 CRASH CUSHI ON, SAND FI LLED
36 999990 MOBI LI ZATI ON

PROPOSAL

OF LOwW BI DDER

UNIT COF ESTI MATED

MEASURE QUANTI TY Bl D
EA 1 11, 750. 00
LS LUWVP SUM 38, 500. 00

TOTAL

Bl D245
PACE 6
01/ 05/ 07

11, 750. 00
38, 500. 00

1, 699, 385. 00



| TEM
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04- 0A8904

04- NAP-12-0
01/ 03/ 07
SECOND
Bl D AMOUNT

2,500. 00 2500. 00
5, 000. 00 5000. 00
2,500. 00 2500. 00
250, 000. 00 250000. 00
75, 000. 00 75000. 00
12.00 2160. 00
35. 00 269500. 00
60. 00 53400. 00
70. 00 11200. 00
35. 00 5250. 00
150. 00 2850. 00
25, 000. 00 25000. 00
5, 000. 00 20000. 00
2,500. 00 2500. 00
1, 000. 00 15000. 00
21.00 6300. 00
21.00 15330. 00
5, 000. 00 29500. 00
25, 000. 00 75000. 00
20. 00 20400. 00
60. 00 17400. 00
121. 00 515460. 00
300. 00 12900. 00
130. 00 18200. 00
160. 00 16000. 00
700. 00 60200. 00
2, 000. 00 10000. 00
700. 00 42700. 00
100. 00 8500. 00
7, 000. 00 77000. 00
600. 00 6600. 00
1, 100. 00 52800. 00
3, 000. 00 84000. 00
2, 300. 00 494500. 00
7,500. 00 7500. 00
75, 000. 00 75000. 00
2,387, 150. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
1, 000. 00 1000
10, 000. 00 10000.
1, 000. 00 1000.
300, 000. 00 300000
30, 000. 00 30000
40. 00 7200.
30. 00 231000.
45. 00 40050
100. 00 16000.
75. 00 11250
250. 00 4750
25, 000. 00 25000
1, 250. 00 5000
3, 500. 00 3500
860. 00 12900.
15. 00 4500.
15. 00 10950.
5,423.73 32000
4, 000. 00 12000.
18. 00 18360.
40. 00 11600
187. 00 796620
110. 00 4730
120. 00 16800.
127. 00 12700.
421. 00 36206
600. 00 3000
3, 500. 00 213500
300. 00 25500.
5, 500. 00 60500.
1, 000. 00 11000.
1, 000. 00 48000
3, 000. 00 84000.
2, 000. 00 430000
6, 000. 00 6000
75, 000. 00 75000
2,611, 616.01

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00 2000
10, 000. 00 10000.
5, 000. 00 5000
250, 000. 00 250000
25, 000. 00 25000
15. 00 2700.
32.00 246400.
55. 00 48950
50. 00 8000.
40. 00 6000.
300. 00 5700
25, 000. 00 25000
2,500. 00 10000.
2,500. 00 2500
300. 00 4500
11. 00 3300.
11.00 8030.
5, 000. 00 29500.
2,500. 00 7500
15. 00 15300.
50. 00 14500
170. 00 724200
40. 00 1720.
117. 00 16380.
135. 00 13500.
645. 00 55470.
1, 050. 00 5250
4,500. 00 274500
250. 00 21250.
5, 850. 00 64350.
1, 000. 00 11000.
700. 00 33600.
3, 500. 00 98000.
3, 000. 00 645000
11, 000. 00 11000.
290, 499. 00 290499
2,995, 599. 00

Bl D245
PAGE 7
01/ 05/ 07



